



Tigray National State Water Resource Bureau now invites for expression of interest from qualified eligible training centers and consultants for the Procurement of under listed training courses through the budget from Community led accelerated water supply, sanitation and hygiene (CO WASH) project

- Posted Date: Wednesday 19th, December 2018 (over 7 years ago)
- Closing Date: Monday 24th, December 2018 9:30 am (closed)
- Bid Bond: Not Stated
- Location: [Mekelle](#)
- Bid Document Price: 00
- Bid Opening Date: Tuesday 30th, November -0001 12:00 am
- Category: [Water Works Construction/ Engineering Related Consultancy/ IT Training & Certification/](#)

Invitation for consultancy & training services

Tigray National State Water Resource Bureau now invites for expression of interest from qualified eligible training centers and consultants for the Procurement of under listed training courses through the budget from Community led accelerated water supply, sanitation and hygiene (CO WASH) project with procurement reference No QCBS/TIG/COWASH/03/2011. Community led accelerated water supply, sanitation and hygiene (COWASH) project is working on water supply, sanitation and hygiene in Ethiopia including the Tigray Region by targeting to achieve the following key results.

Increased access to climate resilient community and institutional water supply coverage

a) Increased access to household and institutional sanitation and hygiene coverage & usage.

b) Increased functionality and sustainability of built WASH facilities, and

c) Women's empowerment and leadership achieved.

d) Inclusiveness of disabilities

Despite good achievements, the project has faced several critical challenges. Some were addressed and its effects were reduced substantially. Some are outstanding. These are limited project management skill, and limited awareness about water and environment and its relation to climate issues and public health by new officials and project staffs. It is therefore essential to enhance the awareness and motivation of regional WASH steering Committee, Regional WASH technical team on one of the thematic areas that are necessary

to the project, which is Advanced Project Management and implementation.

Content of the Training Course

Content of the training is identified and developed in such a way that it addresses challenges affecting performance of the project.

Table 1: Content of the Training

S/n	Content	Benefits
1	Project Management in the context of COWASH project	Understand the objectives of COWASH project and its contribution to the broader sector goal
2	Project Cycle and project cycle management	Help trainees to contextualize project
3	Project Management Parameters	Understand the parameters in managing projects
4	Sustainability	Help trainees on how to uphold sustainability of WASH infrastructures
5	Program Management: Essentials of Coordination	Enable trainees to improve problems of coordination among sectors
6	Monitoring and Evaluation	Enables regional WASH steering Committee to give adequate attention to M&E and understand the benefits of CMP approach as compared to other alternative modalities

Criteria for Selecting the Training Institution or Specialized University

Educational institutions/ universities specialized in advanced project management, management/ leadership development, Managing Water and Sanitation, and climate resilient sustainable development are needed. Focus will be given also to those institutions which have experience in managing similar training workshops/conferences, education, and research in the specified areas above. Expression of interest must be delivered on or before December 24/2011 E.C at 3:30 local time

The address (es) referred to above is (are):

Tigray Regional State of Water Resource Bureau

Procurement section Room no. 107

Ayder, Kebelle 03 (Near Bureau of Health)

P.O.Box 520. Tel: +251342410142/ 0344406677/78 Fax: +251344419637 Ethiopia, Tigray, Mekelle